

FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines  
**CIVIL WORKS BID-OUT**  
**Province: Catanduanes**  
**1st Quarter, CY 2022**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	100-21-12-1834	Repair and Improvement of Capitol Multi-Purpose Hall Virac, Catanduanes	<b>9,350,032.57</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>9,251,261.67</b>	February 9, 2022	150CD
2	100-21-12-1837	Repair and Improvement of Capitol Multi-Purpose Hall Virac, Catanduanes	<b>2,320,480.25</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>2,279,460.48</b>	February 9, 2022	110CD
3	100-22-01-028	Repair/Rehab. Of Hicming PR Virac, Catanduanes	<b>1,913,636.97</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>1,911,469.54</b>	February 9, 2022	90CD
4	100-22-01-031	Concreting of Tucao – Buenavista Road Caramoran, Catanduanes	<b>1,921,493.47</b>	Caramoran, Catanduanes	RST Construction and Supply	Rommel S. Teope Danicop, Virac, Catanduanes	<b>1,918,964.16</b>	February 9, 2022	50CD
5	100-22-01-032	Repair/Upgrading of Drainage System at EBMC Virac, Catanduanes	<b>1,315,655.84</b>	Virac, Catanduanes	JYM Construction and Supply	Marietta M. Albis Sta. Cruz Sur, Iriga City Cam. Sur	<b>1,314,317.81</b>	February 9, 2022	90CD
6	100-22-01-037	Concreting of Dororian BR Gigmoto, Catanduanes	<b>1,915,984.54</b>	Gigmoto, Catanduanes	RST Construction and Supply	Rommel S. Teope Danicop, Virac, Catanduanes	<b>1,912,998.10</b>	February 9, 2022	90CD


7	100-22-01-038	Widening of Sto. Cristo to Cabihian BR Virac, Catanduanes	<b>1,934,518.10</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>1,891,836.56</b>	February 9, 2022	80CD
8	100-22-01-039	Concreting of Junction San Rafael – Salvacion PR Bagamanoc, Catanduanes	<b>9,829,522.82</b>	Bagamanoc, Catanduanes	Virac NRC Construction	Napoleon R. Co San Pedro, Virac, Catanduanes	<b>9,736,147.89</b>	February 9, 2022	120CD
9	100-22-01-040	Improvement of Jct. Pajo – Daguindingan – F. Tacorda – Hawan PR Virac, Catanduanes	<b>2,852,269.64</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>2,850,414.00</b>	February 9, 2022	90CD
10	100-22-01-041	Const. of Catagbacan Drainage System San Andres, Catanduanes	<b>1,897,810.34</b>	San Andres, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>1,895,875.10</b>	February 9, 2022	80CD
11	100-22-01-042	Concreting of Libjo, San Roque Provincial Road Bato, Catanduanes	<b>4,848,515.00</b>	Bato, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>4,844,259.61</b>	February 9, 2022	90CD
12	100-22-01-044	Construction of Sitio San Jose, Mabini River Control Caramoran, Catanduanes	<b>2,401,335.61</b>	Caramoran, Catanduanes	FDS Construction and Supply	Felix S. Delos Santos, Jr. Del Sur, Pandan, Catanduanes	<b>2,396,223.01</b>	February 9, 2022	90CD
13	100-22-01-045	Extension of Talisoy Drainage System Virac, Catanduanes	<b>1,919,623.47</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>1,879,423.43</b>	February 9, 2022	150CD
14	100-22-01-046	Concreting of Marilima PR Virac, Catanduanes	<b>1,925,165.82</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>1,884,704.96</b>	February 9, 2022	90CD
15	100-22-01-047	Concreting of Tilod BR Baras, Catanduanes	<b>1,932,474.84</b>	Baras, Catanduanes	RST Construction and Supply	Rommel S. Teope Danicop, Virac, Catanduanes	<b>1,929,115.71</b>	February 9, 2022	90CD
16	100-22-01-048	Concreting of Pajo Baguio BR Virac, Catanduanes	<b>1,935,938.70</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>1,892,671.20</b>	February 9, 2022	90CD

17	100-22-01-049	Construction of Multi-Purpose Pavement, Ibong Sapa Virac, Catanduanes	<b>1,906,899.06</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>1,867,073.38</b>	February 9, 2022	90CD
18	100-22-01-050	Improvement of Drainage System & Slope Protection of Jct. Sabangan – Panique – Datag East	<b>4,863,835.21</b>	Caramoran, Catanduanes	AV Laynes Trading and Construction	Alex V. Laynes Concepcion, Virac, Catanduanes	<b>4,857,589.46</b>	February 9, 2022	150CD
19	100-22-01-051	Rehab/Improvement of Angeles St. Road Cavinitan	<b>3,852,549.30</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>3,849,219.19</b>	February 9, 2022	90CD
20	100-22-01-052	Reblocking of Macutal PR Baras, Catanduanes	<b>1,907,859.59</b>	Baras, Catanduanes	AFC Builders	Francis Z. Camano Sitio Binagasbasan Paraiso, San Miguel, Catanduanes	<b>1,901,579.95</b>	February 9, 2022	90CD
21	100-22-01-054	Concreting of Rizal FMR San Andres, Catanduanes	<b>1,910,827.11</b>	Andres, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>1,908,836.13</b>	February 9, 2022	90CD
22	100-21-12-1830	Repair of COMELEC Office Virac, Catanduanes	<b>581,948.49</b>	Virac, Catanduanes	AV Laynes Trading and Construction	Alex V. Laynes Concepcion, Virac, Catanduanes	<b>578,845.86</b>	February 9, 2022	60CD
23	100-22-01-029	Extension of Valencia Water System Virac, Catanduanes	<b>750,350.40</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>749,504.97</b>	February 9, 2022	60CD
24	100-22-01-030	Reblocking of San Isidro St., Panique Caramoran, Catanduanes	<b>965,606.06</b>	Caramoran, Catanduanes	JR Contractor	Dominador V. Laynes, Jr. San Roque, Virac, Catanduanes	<b>961,518.90</b>	February 9, 2022	80CD
25	100-22-01-034	Extension of Drainage Project San Antonio Street, Cabugao Bato, Catanduanes	<b>950,143.22</b>	Bato, Catanduanes	Altev Construction Services	Michael Alex R. Teves San Pedro (Pob.), Virac, Catanduanes	<b>948,063.65</b>	February 9, 2022	90CD
26	100-22-01-043	Concreting of Patagan Spillway Approach San Miguel, Catanduanes	<b>952,982.15</b>	San Miguel, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>950,945.16</b>	February 9, 2022	90CD

27	100-22-01-081	Construction of Multi-Purpose Hall, Del Norte Pandan, Catanduanes	<b>976,588.48</b>	Pandan, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>974,308.77</b>	March 1, 2022	90CD
28	100-22-01-136	Construction of Multi-Purpose Hall, Datag West Caramoran, Catanduanes	<b>964,808.99</b>	Caramoran, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>962,420.40</b>	March 1, 2022	60CD
29	100-22-02-208	Repair of PDRRMO Building Virac, Catanduanes	<b>968,791.07</b>	Virac, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>966,559.70</b>	March 1, 2022	60CD
30	100-22-01-053	Conc. Of Casoocon - Calampong - Hawan Provincial Road	<b>4,875,363.75</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>4,871,279.46</b>	March 8, 2022	120CD
31	100-22-01-082	Const. of Multi-Purpose Hall, Baldoc Pandan, Catanduanes	<b>1,918,192.50</b>	Pandan, Catanduanes	AFC Builders	Francis Z. Camano Sitio Binagasbasan Paraiso, San Miguel, Catanduanes	<b>1,915,110.25</b>	March 8, 2022	90CD
32	100-22-01-137	Improvement of Peña Francia St. Cavinitan Virac, Catanduanes	<b>1,921,259.28</b>	Virac, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>1,917,178.08</b>	March 8, 2022	90CD
33	100-22-01-138	Completion of Esperanza Seawall San Andres, Catanduanes	<b>4,812,770.99</b>	San Andres, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>4,808,782.74</b>	March 8, 2022	90CD
34	100-22-01-139	Completion of Wagdas Seawall San Andres, Catanduanes	<b>2,896,150.60</b>	San Andres, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>2,892,058.57</b>	March 8, 2022	90CD
35	100-22-01-140	Construction of Obo Flood Control San Miguel, Catanduanes	<b>2,900,356.85</b>	San Miguel, Catanduanes	AFC Builders	Francis Z. Camano Sitio Binagasbasan Paraiso, San Miguel, Catanduanes	<b>2,895,855.32</b>	March 8, 2022	90CD
36	100-22-01-141	Extension of Lubas Seawall San Andres, Catanduanes	<b>4,879,032.60</b>	San Andres, Catanduanes	Stavri Construction and Supplies	Bernard T. Candelaria Gogon Sirangan, Virac, Catanduanes	<b>4,875,386.95</b>	March 8, 2022	90CD

37	100-22-02-209	Concreting of Jct. Cagdarao - Tibo - Alinawan PR Panganiban, Catanduanes	<b>4,861,825.34</b>	Panganiban, Catanduanes	Nida Builder's and Supplies	Michael Anthony V. Tan Danicop, Virac, Catanduanes	<b>4,858,636.61</b>	March 29, 2022	90CD
38	100-22-02-225	Concreting of Jct. Libjo - Aroyao FMR Bato, Catanduanes	<b>4,897,228.01</b>	Bato, Catanduanes	AV Laynes Trading and Construction	Alex V. Laynes Concepcion, Virac, Catanduanes	<b>4,889,494.03</b>	March 29, 2022	90CD
39	100-22-02-360	Concreting of Buenavista Barangay Road Viga, Catanduanes	<b>2,908,410.55</b>	Viga, Catanduanes	AFC Builders	Francis Z. Camano Sitio Binagasbasan Paraiso, San Miguel, Catanduanes	<b>2,903,050.15</b>	March 29, 2022	90CD
40	100-22-02-361	Completion of Lat-As Hanging Bridge San Miguel, Catanduanes	<b>4,816,188.93</b>	Miguel, Catanduanes	RST Construction and Supply	Rommel S. Teope Danicop, Virac, Catanduanes	<b>4,812,849.46</b>	March 29, 2022	105CD
41	100-22-02-369	Const. of San Andres multi-Purposel Hall Phase IV San Andres, Catanduanes	<b>9,634,099.48</b>	Andres, Catanduanes	JYM Construction and Supply	Marietta M. Albis Sta. Cruz Sur, Iriga City Cam. Sur	<b>9,629,434.78</b>	March 29, 2022	150CD
42	300-22-02-010	Repair of RTC (Roofing) Virac, Catanduanes	<b>3,000,000.00</b>	Virac, Catanduanes	Virac Tridom Construction Corp.	Maria Cleofe R. Laynes President San Roque, Virac, Catanduanes	<b>2,995,785.19</b>	March 29, 2022	90CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

  
**PRIMITIVO L. SUBION**  
 BAC Secretariat Head

  
**FELIX U. VARGAS JR.**  
 BAC Chairperson